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Addendum # 6 

ST-264 Fayetteville Road Improvements 

City of Durham 

September 20, 2018 

 

The following changes and clarifications are applicable to the referenced project and are now 

a part of its contract documents.  Where any article, division, or subparagraph of the original 

contract documents or other addenda is supplemented herein, the provisions of the original 

documents shall remain in effect.  All the supplemental provisions shall be considered as 

added thereto.  Where any such article, division, or subparagraphs are amended, voided, or 

superseded thereby, the provisions of such article, division, or subparagraph not so 

specifically amended, voided, or superseded shall remain in effect. 

 

The attention of each contractor is called to the following clarifications, additions to, and 

changes in the plans and specifications, on the above project.  It will be the responsibility of 

each contractor to call such clarifications, additions, and changes in plans and specifications 

to the attention of subcontractors concerned.  The City in no way assumes any responsibility 

for notifying any subcontractor, material dealers, or others not having received the original 

contract documents. 

 

Item 1: Acknowledgement of Addendum #6 

Please send email to Charles.Rice@durhamnc.gov stating that you have received Addendum 

#6. 

 

Item 2: Liquidated Damages: 

1. Liquidated damages for this contract are changed from $400 per calendar day to 

$2,150 per calendar day.  This change only applies to the overall completion date of 

the project. 
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